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ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.
DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
PORTLAND, OR  97208-2946 SUSAN MECHALS, BID OPENING OFFICER
5.  PROJECT TITLE 8. GOVERNMENT ESTIMATE  9. OFFERS

(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
OREGON SOUTH COAST MAINTENANCE D, E, AND F.) A. OFFEROR A. OFFEROR A. OFFEROR
DREDGING 2001 Manson Construction Co. NATCO Limited Partnership
 A. HIRED LABOR 5209 East Marginal Way South 2122 York Road

Seattle, WA 98134 Oak Brook, IL 60523
B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY
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1 Mobilization and Demobilization 1 Job 574,515.00$       574,515.00$         475,000.00$  475,000.00$       1,267,614.00$  1,267,614.00$      

2 Rogue River Entrance, Dredge 

   and Dispose 52,000 Yd3 3.82$                  198,640.00$         9.00$             468,000.00$       4.88$                253,760.00$         

3 Coquille River Entrance, Dredge
   and Dispose 20,000 Yd3 2.34$                  46,800.00$           3.00$             60,000.00$         3.47$                69,400.00$           

4 Siuslaw River Entrance, Dredge  

    and Dispose 100,000 Yd3 1.95$                  195,000.00$         2.00$             200,000.00$       2.96$                296,000.00$         

5 Inter-project Transit Mileage xxxxx xxx xxxxx xxxxx xxxxx xxxxx xxxxx xxxxx

5A   First 200 Miles 200 Mile 103.45$              20,690.00$           150.00$         30,000.00$         107.00$            21,400.00$           

5B   Over 200 Miles 150 Mile 103.45$              15,517.50$           100.00$         15,000.00$         107.00$            16,050.00$           

6 Standy Time 10 Day 12,189.77$         121,897.70$         10,000.00$    100,000.00$       14,665.00$       146,650.00$         

 

 

  

TOTAL SCHEDULE NO. 1 1,173,060.20$      1,348,000.00$    2,070,874.00$      
ACCEPTANCE LIMITATION - DAYS
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